

TAPS Construction Parking Contract



Contact Info

Project Manager _____

Project Manager (if not listed) _____

Department _____

Phone _____ Email _____

Project Details

Start _____ End _____

Project Number _____

Project Name _____

Location _____

Details

Payment Information

Not State Funded State Funded

CFR # _____

Work Order # _____
fund organization account program activity code

FOAPAL _____

On behalf of your department, you agree:

- to pay costs associated with reserved parking, designated staging areas, and construction parking permits
- to resurface parking lots, reinstall signs or meter poles that have been damaged or removed, and restripe all spaces due to erosion from material or heavy equipment
- TAPS is not responsible for any lost, stolen, or damaged property.

By checking this box I agree to terms of service.

Definition of Terms

Reserved parking/staging [in space]

Use of existing marked parking spaces designated and signed by TAPS for construction projects.

Reserved parking/staging [out of space]

Use an area or space outside of marked parking spaces or fenced construction sites designated and signed by TAPS for constructions projects. May be used for parking or storage of construction materials or construction equipment.

Fenced construction or staging site

Use of an authorized area or space that is fenced off to store vehicles, construction materials, or construction equipment. (The East Remote overflow lots managed by Physical Planning and Construction fall into this category.) Fenced areas are under the purview of the project manager.

Traffic Control

Use of TAPS attendants managing traffic for construction projects.

Order

Reserved parking / staging [in space] \$8 per space / day and \$5 per sign posting

# Days	# of Spaces	Parking lot area	Subtotals	Total
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____

Reserved parking / staging [out of space] \$4 per space / day and \$5 per sign posting

# Days	# of Spaces	Parking lot area	Subtotals	Total
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____

Fenced construction or staging site no charge

Fenced Staging

Traffic Control \$17 per attendant, per hour

# of Attendants	Start	End	Duration	Subtotals	Total
_____	_____	_____	_____	_____	_____
_____	_____	_____	_____	_____	_____

Details

Preliminary estimate :
 (holidays and administrative days off deducted from final costs)

Attach maps or supporting documents next page

Click below headers to attach maps or supporting document

Attachment 1

Attachment 2

Attachment 3

Attachment 4

Attachment 5

Attachment 6